Phase Technology Cost Detail Report
(with Markups)

System:

RACER Version: RACER® Version 11.4.63.0
Database Location: C:\Users\Administrator\Desktop\RACER Backups\Racer_Backup_8 1 2019.mdb

Folder:
Folder Name: wilcox
Project:
ID: Wilcox FS
Name: Remedial Action Screening
Category: None
Location

State / Country: OKLAHOMA
City: OKLAHOMA STATE AVERAGE

Location Modifier Default User Reason for changes
0.890 0.890
Options

Database: System Costs
Cost Database Date: 2017
Report Option: Fiscal

Description Remedial Action
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ageisel
Redacted Version


Site:

ID:
Name:
Type:
Media/Waste Type
Primary:
Secondary:

Contaminant
Primary:
Secondary:

Phase Names

Pre-Study
Study
Design
Removal/Interim Action
Remedial Action
Operations & Maintenance
Long Term Monitoring
Site Closeout
Documentation
Description:
Support Team:

References:

Estimator Information
Estimator Name:
Estimator Title:

Print Date: 5/19/2021 10:01:14 PM

Wilcox
Feasibility Study
None

Soil
N/A

Metals

Semi-Volatile Organic Compounds (SVOCs)

NORNNOROO

Reports

Documentation of personnel used to provide support for estimator and

preparation of the estimate.

Documentation of reference sources used in the preparation of the estimate.

Brooke Campanell
Engineer
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Agency/Org./Office: EA Engineering, Science and Technology

Business Address: 1311 Continental Dr
Suite K
Abindon, MD 21009

Telephone Number: 4106716051
Email Address: bcampanell@eaest.com
Estimate Prepared Date: 10/01/2019

Estimator Signature: Date:

Reviewer Information

Reviewer Name:
Reviewer Title:
Agency/Org./Office:
Business Address:
Telephone Number:
Email Address:

Date Reviewed: 03/09/2021

Reviewer Signature: Date:
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Phase Documentation:

Phase Type: Remedial Action
Phase Name: Alternative 2 - Excavation, Offsite Disposal

Description: Excavation and offsite hauling of soil to disposal facility

Approach: Ex Situ
Start Date:  April, 2021
Labor Rate Group: System Labor Rate
Analysis Rate Group: System Analysis Rate

Phase Markup Template: System Defaults

Technology Markups

Excavation

Off-site Transportation and Waste Disposal
Site Close-Out Documentation

Cleanup and Landscaping

Clear and Grub

Mobilization/Demobilization

Total Marked-up Cost:  $3,356,649.95

Markup % Prime % Sub.
True 100 0
True 100 0
True 100 0
True 100 0
True 100 0
True 100 0

Technologies:

Technology: Excavation

Print Date: 5/19/2021 10:01:14 PM
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Technology: Excavation

Element:
Unit of Material Labor Unit Equipment Sub Bid Cost
Assembly Description Quantity Measure Unit Cost Cost Unit Cost Cost Extended Cost Override
17020416 12 CY Dump Truck Haul/Hour HR 0.00 0.00 $335,793.03 False
17030242 22 CY Scraper by BCY CY 0.00 0.00 $158,576.70 False
17030423  Unclassified Fill, 6" Lifts, Off-Site, CY 0.00 $947,029.57 False
Includes Delivery, Spreading,
and Compaction
18050402 Seeding, Vegetative Cover ACR 0.00 $75,980.79 False
33020401 Disposable Materials per Sample EA 0.00 0.00 0.00 $2,542.16 False
33021709 Testing, TAL metals EA 0.00 0.00 0.00 $10,107.85 False
(6010/7000s)
33021721 Testing, semi-volatile organics EA 0.00 0.00 0.00 $17,545.70 False
(625, 8270)
33220102 Project Manager HR 0.00 0.00 0.00 $2,320.33 False
33220108 Project Scientist HR 0.00 0.00 0.00 $6,009.98 False
33220110 QA/QC Officer HR 0.00 0.00 0.00 $919.18 False
33220112 Field Technician HR 0.00 0.00 0.00 $594.21 False
33220114  Word Processing/Clerical HR 0.00 0.00 0.00 $603.32 False
33220115 Draftsman/CADD HR 0.00 0.00 0.00 $573.98 False

Print Date: 5/19/2021 10:01:14 PM

Total Element Cost:

$1,558,596.79

Total 1st Year Tech Cost:

$1,558,596.79
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Technology: Off-site Transportation and Waste Disposal

Element:
Unit of Material Labor Unit Equipment Sub Bid Cost
Assembly Description Quantity Measure Unit Cost Cost Unit Cost Cost Extended Cost Override
33190102 Bulk Solid Waste Loading Into BCY () ] () ) 0.00 $130,519.90  False
Disposal Vehicle or Bulk
Disposal Container
33190205 Transport Bulk Solid Hazardous Mi 0.00 0.00 0.00 $143,335.16 False
Waste, Maximum 20 CY (per
Mile)
33190317 Waste Stream Evaluation Fee, EA 0.00 0.00 0.00 $53.35 False
Not Including 50% Rebate on 1st
Shipment
33190807 32 Ft. Dump Truck, 6 Mil Liner, EA - 0.00 0.00 0.00 $57,118.51  False
disposable
33197270  Landfill Nonhazardous Solid Bulk cY 0.00 0.00 0.00 (0) (4) $1,106,579.18  False
Waste by CY
Total Element Cost: $1,437,606.10
Total 1st Year Tech Cost: $1,437,606.10
Technology: Site Close-Out Documentation
Element: Meetings
Unit of Material Labor Unit Equipment Sub Bid Cost
Assembly Description Quantity Measure Unit Cost Cost Unit Cost Cost Extended Cost Override
33220102 Project Manager HR 0.00 0.00 0.00 $1,804.70 False
33220106  Staff Engineer HR 0.00 0.00 0.00 $1,406.65 False

Print Date: 5/19/2021 10:01:14 PM
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Technology: Site Close-Out Documentation

33220114 Word Processing/Clerical BR Hr 0.00 (b) (4) 0.00 0.00 $241.33  False

Total Element Cost: $3,452.67
Element: Work Plans & Reports

Unit of Material Labor Unit Equipment Sub Bid Cost
Assembly Description Quantity Measure Unit Cost Cost Unit Cost Cost Extended Cost Override
33220101  Senior Project Manager HR 0.00 0.00 0.00 $1,962.48 False
33220102 Project Manager HR 0.00 0.00 0.00 $15,726.68 False
33220104  Senior Staff Engineer HR 0.00 0.00 0.00 $1,111.41 False
33220109  Staff Scientist HR 0.00 0.00 0.00 $313.14 False
33220114  Word Processing/Clerical HR 0.00 0.00 0.00 $5,912.50 False
33220115 Draftsman/CADD HR 0.00 0.00 0.00 $688.78 False

Total Element Cost: $25,714.99

Element: Documents

Unit of Material Labor Unit Equipment Sub Bid Cost
Assembly Description Quantity Measure Unit Cost Cost Unit Cost Cost Extended Cost Override
33220102 Project Manager HR 0.00 0.00 0.00 $2,320.33 False
33220104  Senior Staff Engineer HR 0.00 0.00 0.00 $555.71 False
33220106  Staff Engineer HR 0.00 0.00 0.00 $6,095.47 False
33220114  Word Processing/Clerical HR 0.00 0.00 0.00 $1,327.30 False
33220115 Draftsman/CADD HR 0.00 0.00 0.00 $918.37 False
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Technology: Cleanup and Landscaping

Total Element Cost:

$11,217.18

Total 1st Year Tech Cost:

$40,384.84

Element:
Unit of Material Labor Unit Equipment Sub Bid Cost
Assembly Description Quantity Measure Unit Cost Cost Unit Cost Cost Extended Cost Override
17040101 Cleaning Up, site debris clean up ACR 0.00 0.00 $9,106.10 False
and removal
18050101 Area Preparation, 67% Level & ACR 0.00 0.00 $645.06 False
33% Slope
18050401 Seeding, 67% Level & 33% ACR 0.00 $41,570.30 False
Slope, Hydroseeding
18050408 Fertilizer, Hydro Spread ACR 0.00 $28,737.54 False
18050413  Watering with 3,000-Gallon Tank ACR 0.00 $33,590.44 False
Truck, per Pass
18050415 Mowing ACR 0.00 0.00 0.00 $8,172.14 False
Total Element Cost: $121,821.57
Total 1st Year Tech Cost: $121,821.57
Technology: Clear and Grub
Element:
Unit of Material Labor Unit Equipment Sub Bid Cost
Assembly Description Quantity Measure Unit Cost Cost Unit Cost Cost Extended Cost Override
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Technology: Clear and Grub

17010102  Selective clearing, brush, ACR 0.00 0.00 $1,030.97 False
medium clearing, with dozer and
brush rake, excludes removal
offsite
17010211  Site clearing trees, with 335 H.P. EA 0.00 0.00 $5,908.92 False
dozer, to 12" diameter
17010315  Grub stumps, with 335 H.P. EA 0.00 0.00 $3,971.62 False
dozer, to 12" diameter
17010501  Grub and stack, 140 H.P. dozer CY 0.00 0.00 $2,713.03 False
Total Element Cost: $13,624.55
Total 1st Year Tech Cost: $13,624.55
Technology: Mobilization/Demobilization
Element:
Unit of Material Labor Unit Equipment Sub Bid Cost
Assembly Description Quantity Measure Unit Cost Cost Unit Cost Cost Extended Cost Override
16029002  Mobilization & Fee LS (b) (4) | 0.00 0.00 0.00 $2,404.28  False
33010114 Mobilization Equipment (Soils) LS 0.00 - 0.00 $5,108.75  False
33010115 Demobilize Equipment (Soils) LS 0.00 0.00 $5,108.75 False
33010202 Per Diem (per person) 1,200.00 DAY 0.00 0.00 0.00 142.14 $170,568.00 True
33010204 Mobilize Crew, 100 Miles, per - EA 0.00 0.00 0.00 - $1,426.33  False
Person
Total Element Cost: $184,616.11
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Total 1st Year Tech Cost: $184,616.11

Total Phase Element Cost $3,356,649.95
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